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INVITATION FOR CONSULTANT SERVICES 
 

ONLY THOSE CONSULTANTS PREVIOUSLY QUALIFIED DURING STAGE I  
ARE ALLOWED TO SUBMIT A PROPOSAL ON THIS PROJECT 

 
 
The State of Utah - Division of Facilities Construction and Management (DFCM) is soliciting the 
services of a pre-qualified Code inspection firm/individual to perform inspection services for the 
following project: 
 
MONUMENT VALLEY NEW HEALTH CLINIC  
UTAH NAVAJO TRUST FUND – SAN JUAN COUNTY, UTAH 
DFCM PROJECT NO: 05222300 

 
Company             Contact            Fax 

Christensen Brothers   Fred Christensen  801-465-1285 
Forsgren Engineering  B. White   801-364-4802 
Ivie Code Group   Paul Hayward   801-451-2940 
Sunrise Engineering     Jason Bullock   801-523-0990 

 
The Invitation Documents will be available by 4:00 PM, on Tuesday, October 31, 2006 in electronic 
format on CDs at the offices of DFCM at 4110 State Office Building, Salt Lake City, Utah 84114, 
telephone 801-538-3018 and on the DFCM web page at http://dfcm.utah.gov.  For questions 
regarding this invitation, please contact William Thornley at DFCM, wthornley@utah.gov or call 
801-755-6778 or 801-538-3285.  No others are to be contacted regarding this selection process. 
 
There will be no optional pre-submittal meeting. 
 
Submittal dates for the required references, and management plans, will be based on the Project 
Schedule included in this Invitation. 
 
The Division of Facilities Construction & Management reserves the right to reject any or all 
submittals or to waive any formality or technicality in any submittal in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 
Provide code inspection, material testing and special inspections according to State adopted 
building codes and the construction documents for the above referenced project.  We anticipate 
hiring an Inspection Consultant for the following project 
  
MONUMENT VALLEY NEW HEALTH CLINIC  
UTAH NAVAJO TRUST FUND – SAN JUAN COUNTY, UTAH 
DFCM PROJECT NO: 05222300 
   
 
Construction Budget:   $ 5,900,000 
 
General Project Information: 
 
Architect:      Eaton Architecture LLC   Phone: 801-355-5915 
    77 West 200 South #302    Fax:     801-355-9885 

Salt Lake City, UT  84101        
                    Mike Leishman, Project Architect  Phone: 801-355-5915 
 
Delivery method:   CM / GC 
  
Contractor:    Hogan and Associates Inc.   Phone: 801-951-7000 
    940 North 1250 West      Fax:     801-951-7100 
    Centerville, Utah  84014 
                   Joe Hurst, Superintendent              Phone: 435-678-2776 
         
Availability of Plans:  Plans and specs will be available from the Contractor or the Architect.  

Consultants wishing to obtain a copy of the plans and specification for 
their office use, may obtain a copy, at their own expense, such from 
the Contractor or the Architect at the addresses and numbers listed 
above. 

 
Location:    Monument Valley, San Juan County, Utah (at the Arizona border) 
 
Structural: Part Steel Structure, Part Concrete Tilt Up panels.  Steel Joists and 

roof deck.  Metal Stud Partitions 
 
Square Footage & Volumes: 17,104   sq. ft.    Concrete: TBD cu. yds.     Earth Work: TBD cu. yds. 
 
Mobilization:    On or about October 1, 2006 
 
Project Duration:   Anticipated Completion Date October 1, 200 
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PROCUREMENT PROCESS 
 

 
The State of Utah intends to enter into an agreement with a firm to provide professional services as 
described. 
 
The selection of the firm will be made using a Value Based Selection (VBS) system.  The Project 
Schedule lists the important events, dates, times and locations of meetings and submittals.  The 
terms of the project schedule are hereby incorporated by reference and must be met by the selected 
firm. 
 
1. Invitation to Submit Proposals 
 
The Invitation for Consultant Services consists of all of the documents listed in the Table of 
Contents and all said documents are incorporated in this Invitation by reference.  The Invitation will 
be available at DFCM per the attached schedule and on the DFCM web site at http://dfcm.utah.gov.  
 
2. Contact Information  
 
Except as authorized by the DFCM Representative or as otherwise stated in the Invitation for 
Consultant Services, or the pre-submittal meeting, communication during the selection process shall 
be directed to the specified DFCM Representative.  In order to maintain the fair and equitable 
treatment of everyone, Consultants shall not unduly contact or offer gifts or gratuities to DFCM, 
any Board officers, employee or agent of the State of Utah, users or selection committee members 
in an effort to influence the selection process or in a manner that gives the appearance of 
influencing the selection process.  This prohibition applies before the Invitation is issued, as the 
project is developed, and extends through the award of an agreement.  Failure to comply with this 
requirement may result in a disqualification in the selection process.  Consultants should be aware 
that selection committee members will be required to certify that they have not been contacted by 
any of the Consultants in an attempt to influence the selection process. 
 
3. Requests for Information 
 
All requests for information regarding this Invitation for Consultant Services shall be in writing and 
directed to: 
 
Will Thornley (DFCM Representative) 
Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah 84114 
 
E-mail:  wthornley@utah.gov 
Phone:  (801) 755-6778 
Fax:  (801) 538-3267             No others are to be contacted regarding this solicitation   



DFCM Form  3c-3  092506 6

Procurement Process 
Page No. 2 
 
 
4. Project Schedule. 
 
The Project Schedule lists the important events, dates, times, and locations of meetings and 
submittals that must be met by the Consultant. 
  
5. Pre-Submittal  Meeting  
 
There will be no pre-submittal meeting. 
 
6. Submittal Due Dates and Times 
 
All required submittals must be delivered to, and be received by, the Division of Facilities 
Construction and Management previous to the date and time indicated in the Project Schedule.  
Submittals received after the specified time will not be accepted.  Please allow adequate time for 
delivery.  If using a courier service, the submitting firm is responsible for ensuring that delivery will 
be made directly to the required location.  It is your responsibility to allow for the time needed to 
park on Capitol Hill as recent construction activity has made the parking more difficult.  
Identification is required to enter the building. 
 
7. Last Day to Submit Questions 
 
All questions must be received at the office of DFCM no later than the time and dated listed in the 
Project Schedule.  Questions must be submitted in writing to William Thornley at DFCM; e-mail 
address is wthornley@utah.gov. 
 
 
8. Addendum 
 
All references to questions and requests for clarification will be in writing and issued as addenda to 
the Invitation for Consultant Services.  The addenda will be posted on DFCM’s web site at 
http://dfcm.utah.gov. 
 
Any addenda issued prior to the submittal deadline shall become part of the Invitation for 
Consultant Services and any information required shall be included in your submittal. 
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Procurement Process 
Page No. 3 
 
 
9. Past Performance and References 
 
As a Consultant completes each DFCM project, DFCM, the contractors and the using agency or 
institution will evaluate the Consultant.  It is the intent of DFCM that this process will be the major 
source for evaluating past performance.  
Consultants shall submit past performance and reference information by the time indicated on the 
Project Schedule. 
 
For all DFCM projects completed in the last five years, identify the project by name, number and 
DFCM project manager.  Each pre-qualified Consultant wishing to compete for this project that has 
not completed at least three DFCM projects in the last five years will be required to provide one 
copy of a list of references on additional similar projects for a total of three projects.   
 
For non-DFCM projects provide the following information: 
 
Point of Contact:  Person who will be able to answer any customer satisfaction questions. 
Phone Number:  Phone number of the contact we will be surveying. 
User Name:   Name of Company / Institution that purchased the construction work. 
Project Name:   Name of the project. 
Date Completed:  Date of when the work was completed. 
Address:   Street, city and state where the work was performed. 
Size:    Size of project in dollars. 
Duration:   Duration of the project / construction in months. 
Type:    Type of the project (i.e.: School, Offices, Warehouse, etc) 
 
 
10. Management Plan  
 
Firms will be required to develop and submit a plan demonstrating how they will manage their 
responsibilities.  An organization chart showing the roles and responsibilities of all pertinent 
decision-makers is a required part of the presentation.   
 
Address project specific criteria, and enumerate and explain any risks that have been identified by 
your team.  State how those risks will be mitigated. 
 
As part of the Management Plan indicate critical inspections and required tests, in sufficient detail 
for the selection committee to determine if the proposal is reasonable. 
 
The Management Plan should be concise yet contain sufficient information for evaluation by the 
selection committee. 
 
Each submitting firm shall provide four copies of the Management Plan by the time indicated on the 
Project Schedule.   
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Procurement Process 
Page No. 4 
 
 
11. Statements of Qualifications  
 
Statements of Qualifications have previously been submitted by the prequalified firms.  The only 
submission required in regard to the Invitation for Consultant Services is notification to DFCM of 
any changes in the Qualification Status of either the firm or persons working for the firm. 
 
12. Selection Committee  

 
The Selection Committee will be composed of individuals from the Utah State Building Board, 
DFCM, the User Agency / Institution, representatives from the design and construction disciplines, 
and others deemed appropriate by DFCM. 
 
13. Termination or Debarment Certifications 
 
The firm must submit a certification that neither it nor its principals are presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from soliciting 
work by any governmental department or agency.  The firm must also certify that neither the firm 
nor its principals have been terminated during the performance of a contract or withdrew from a 
contract to avoid termination.  If the firm cannot certify these two statements the firm shall submit 
a written explanation of circumstances for review by DFCM.  Firms are encouraged to submit 
certifications with their Submittal, but they may be submitted up until the time the selection is 
completed. 
 
14. Interviews 
 
There will be no interviews in connections with this project. 
 
15. Selection Criteria for VBS Professional Services 
 
The following criteria will be used in ranking each of the teams.  The team that is ranked the highest 
will represent the best value for the state.  The criteria are not listed in any priority order.  The 
selection committee will consider all criteria in performing a comprehensive evaluation of the 
proposal.   
 

A. DFCM Past Performance Rating  (20 points).  Each prequalified firm will be given a 
past performance rating.  The rating will be based first on how well the firm did on 
past projects with DFCM.  If a minimum of three DFCM past performance ratings 
are not available, a rating will be established using any DFCM past performance 
ratings that are available, supplemented by references supplied by the firm at the 
time the Management Plans are submitted. 
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Procurement Process 
Page No. 5 
 

B. Strength of  Team   (40 points).  Based on the interview, and management plan, the 
selection team shall evaluate the expertise and experience of the team and the project 
lead as to how that expertise and experience relates to this project and its size, 
complexity, quality, duration, etc.  Consideration will also be given to the strength 
brought to the team by critical consultants including how they were selected and the 
success the team has had in the past in similar projects. 

 
C. Project Management Approach    (40 Points).  Based on the information provided in 

the management plan and information presented in the interview the selection team 
shall evaluate how each team has planned to approach the project.  The consultant’s 
personnel and subcontractors will be evaluated as to their ability to provide timely 
and cost effective inspection services.  The selection team will also evaluate the 
degree to which risks to the success of the project have been identified and a 
reasonable solution has been presented.  

 
16. Fee Negotiation 
 
Following selection of a Code Inspection Firm by the Selection Committee and prior to the award 
of the professional services agreement, DFCM will negotiate the final agreement fee with the 
selected firm.  Should DFCM be unable to agree to a satisfactory contract with the top ranked firm 
at a price that DFCM determines to be fair and reasonable to the State, discussions with that firm 
shall be formally terminated in writing.  Negotiations will then be undertaken with the second 
ranked firm.  

 
This process will be repeated until an agreement is reached or DFCM determines that it is in the 
best interest of the State to initiate a new selection process. 
 
17. Form of Agreement 
 
At the conclusion of negotiations, the selected Consultant will be required to enter into an 
agreement using the attached form of Professional Services Agreement.  
 
18. Licensure 
 
The Consultant shall comply with and require its sub-consultants to comply with the license laws of 
the State of Utah. 



DFCM Form  3c-3  092506 10

 
 
 

 
 

 
PROJECT SCHEDULE 

Stage II – Inspection Services 
 
 

PROJECT NAME:  MONUMENT VALLEY NEW HEALTH CLINIC 
    UTAH NAVAJO TRUST FUND - SAN JUAN COUNTY, UTAH 
DFCM PROJECT NO. 05222300 

Event Day Date Time Place 

Solicitation for 
Consultant Available 

Tuesday October 31, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 84114 and DFCM 
website * 

Last Day to Submit 
Questions 

Monday November 6, 2006 4:00 PM Will Thornley - DFCM 
4110 State Office Bldg 
SLC, UT 84114 

Final Addendum Issued  Tuesday November 7, 2006 4:00 PM DFCM website * 

Management Plans,  
References, Termination/ 
Debarment Certifications 
Due 

Tuesday November 14, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT  84114 

Selection/ Announcement Thursday November 16, 2006 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 84114 

 
 

*  DFCM’s web site address is http://dfcm.utah.gov 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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____/___/____/___/____/_____/___ 
DFCM Project No. ________ 

 
 
 
 

DIVISION OF FACILITIES CONSTRUCTION & MANAGEMENT 
PROFESSIONAL SERVICES AGREEMENT 

Inspection and Testing Services 
 
 

THIS AGREEMENT, made this __th day of _________, 20__, by and between the DIVISION OF 
FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter called the "DFCM", and 
_______________________, a corporation of the State of Utah, whose address is _________________, Utah 
84_____ hereinafter called the "Consultant." 
 
WITNESSETH: That whereas, the DFCM intends to have services performed by Consultant as follows: 
 

_________________ - INSPECTION AND TESTING SERVICES 
_________________________________________ 

____________, UTAH 
 
 

WITNESSETH, WHEREAS the DFCM intends to 
have Consultant fully complete the objectives of this 
Agreement, and 
 
WHEREAS, the Consultant, for the sum herein 
stated, agrees to perform the Scope of Work 
hereinafter specified, 
 
THEREFORE, the DFCM and the Consultant, for 
the consideration hereinafter provided, agree as 
follows: 
 
ARTICLE 1. SCOPE OF WORK.   The scope 
of work shall include building, electrical, plumbing, 
and mechanical inspection services, special 
inspections and material tests as specified by the 
specific project and as stated in this Agreement and 
further specified in Exhibit “A,” which is attached 
hereto and by this reference incorporated herein.  
This Agreement shall commence upon the written 
issuance of a Notice to Proceed by DFCM and shall 
remain in effect through the duration of the project 
and completion of the punch list.  
 
ARTICLE 2. EXTENT OF AGREEMENT.    
This Agreement includes the provisions of the 
Solicitation for Consultant Services under which the 

services covered by this Agreement were procured, 
all exhibits or other documents that are attached to 
this Agreement or incorporated by reference, and 
the DFCM General Conditions current as of the date 
of this Agreement which are incorporated herein by 
this reference.  In case of conflict, the following 
documents supersede each other in accordance with 
the following hierarchy:  codes and applicable law, 
the body of this Agreement, attachments to this 
Agreement, and the following documents on file 
with DFCM and incorporated by reference as a part 
of this Agreement if fully set forth herein:  the 
Solicitation for Consultant Services, the DFCM 
Design Manual dated March 15, 2006, and the 
DFCM General Conditions dated May 25, 2005.    
 
ARTICLE 3. COMPENSATION.   
 
 3.1 Not-to-Exceed Amount.  The 
maximum amount payable for code inspections, 
special inspections, material testing, and for all 
reimbursable expenses for this project is NOT TO 
EXCEED _________________________________ 
DOLLARS AND NO/00 ($___________.00).  
 

3.2 Payments.  DFCM agrees to pay 
the Consultant from time to time as the work 
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progresses, but not more than once each month after 
the date of the notice to proceed, and only upon 
receipt of an invoice containing sufficient detail to 
justify the amount of payment requested.  Payment 
shall be made within thirty (30) days of the DFCM’s 
receipt of the Consultant’s invoice except that this 
requirement shall not apply to any amount: (a) for 
which the Consultant’s invoice does not provide 
sufficient detail to demonstrate payment is due, (b) 
that the DFCM disputes is due under the terms of 
the agreement, or (c) reasonably withheld by the 
DFCM to cover any default or failure to perform by 
the Consultant.  To the extent that the amount due 
DFCM for any such default or failure to perform 
exceeds any amount that would otherwise be due the 
Consultant, the Consultant shall be liable for such 
excess to the DFCM.  The DFCM may seek 
enforcement of such obligation by legal action, and 
if such is necessary, shall recover the related costs 
and attorney fees.  Notwithstanding the above, the 
DFCM agrees that the Consultant is not responsible 
for damages arising directly or indirectly from any 
delays for causes beyond the Consultant’s control. 
The DFCM shall provide written notice to the 
Consultant of any adjustment to or rejection of 
Consultant’s invoice.  
 

3.3 Interest.  Except as otherwise 
provided by law, if any payment is late based upon 
the provisions of this Agreement, the Consultant 
shall be paid interest in an amount equal to the 
published Wall Street Journal prime rate plus 2%.  
The published Wall Street Journal Prime Rate shall 
be determined using such rate that is published 
closest to the 1st of the month for each month of the 
late period.  The amount of payment of interest shall 
be apportioned using such rate(s) for the late period.   
 

3.4   Acceptance of Payments. 
The acceptance by the Consultant of a payment 
without a written protest filed with DFCM within 3 
calendar days of receipt of such payment, shall 
release the DFCM from all claims and all liability to 
the Consultant for fees and costs of the performance 
of the services associated with the services related to 
such payment pursuant to this Agreement. 
 

3.3 Determination of Costs.  DFCM is 
relying on the expertise of Consultant in preparing 
the refined scope of work in order to assure that the 
inspection activities are defined and performed at a 
level necessary to fulfill all safety and contract 

documents compliance issues.  Both parties shall 
cooperate in good faith to sequence inspections in 
order to reduce costs while assuring proper 
performance.  Payments shall be determined as 
follows: 
 

3.3.1 Number of inspection hours  
multiplied by the hourly rate in Exhibit A. 
 

3.3.2 Number of trips multiplied 
by the trip expense for the project identified in 
Exhibit A.  Trip expense shall include time and 
transportation to and from the job site. All billable 
trips must be requested in advance by the 
Contractor’s superintendent or DFCM’s Building 
Official (hereinafter “Building Official”). 
 

3.3.3 The Consultant's fee may 
include reimbursement for lodging and meals which 
are related to requested inspections that are not 
within 100 miles of travel from inspector’s home or 
office or require overnight stay.  Said compensation 
for Consultant will be at the then current State of 
Utah rate for lodging and meals used for State 
employee reimbursement or a higher amount if 
approved by the Building Official due to unusual 
circumstances.  These expenses are included in the 
guaranteed maximum price amount.  The DFCM 
will not pay a mileage allowance. 
 
  3.3.4 Fees for material testing 
and special inspection expenses shall be calculated 
by multiplying the hours and the type of tests 
performed by the applicable rates in Exhibit A.   
 
  3.3.5 The Consultant fee may 
include a management fee for overseeing the work 
of special inspection and materials testing 
Subconsultants.  The fee for such work shall be 
________% of the Subconsultant’s fee for said 
services.  The Consultant shall not be paid a 
management fee for special inspections and material 
testing services provided by the Consultant.  

 
ARTICLE 4. CHANGES IN WORK. 
 
 4.1 Agreement Modifications.  Any 
changes in the scope of the services to be performed 
under this Agreement shall be in the form of a 
written modification to this Agreement, mutually 
agreed to and signed by duly authorized 
representatives of both parties, specifying any such 
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changes, fee adjustments resulting therefrom, any 
adjustment in time of performance, or any other 
significant factors arising from the changes in the 
scope of services.  Said modification must be signed 
by both DFCM and Consultant IN ADVANCE of 
the Consultant performing the work that is the 
subject of the change.  It shall be the responsibility 
of the Consultant to notify the DFCM of any work it 
may contend is beyond the scope of this Agreement 
in advance of the performance of such work.  
 

4.2 Scope of Work Change.  
Consultant shall immediately notify DFCM of 
substantial changes in building plans, specifications, 
Contractor’s schedule or planned scope of work that 
may affect the guaranteed maximum price amount.  
Change of the guaranteed maximum price amount 
caused by substantial changes must be negotiated 
and agreed to in writing in advance by DFCM and 
Consultant as a modification to this Agreement.  No 
adjustment in the not-to-exceed contract amount 
shall be paid if Consultant fails to notify DFCM of 
substantial changes when the change occurs.   
 
ARTICLE 5. CONSULTANT’S DUTIES.   
 
 5.1 Responsibilities, In General.   
 

5.1.1 Discipline and 
Competence.  The Consultant shall enforce strict 
discipline and good order among the Consultant's 
employees, it’s Subconsultants, agents, 
representatives and other persons performing under 
this Agreement.  The Consultant shall not permit 
employment of unfit persons or persons not skilled 
in tasks assigned to them.  Consultant and 
Subconsultants shall always conduct themselves in a 
professional and courteous manner.  Methods of 
intimidation, anger, or other non-professional 
conduct will be grounds for termination of the 
offending person or the termination of this 
Agreement, as determined by the DFCM.  
Consultant must perform in a manner that is 
consistent with customary practices. 
 
  5.1.2 Standard of Care.  The 
services of Consultant and its Subconsultants, if 
any, shall be performed in accordance with and 
judged solely by the standard of care exercised by 
members of their respective professions having 
substantial experience providing similar services on 
projects similar in type, magnitude and complexity 

to the Project that is the subject of this Agreement.  
The Consultant shall be liable to the  DFCM or the 
State of Utah for claims, liabilities, additional 
burdens, penalties, damages or third party claims 
(i.e. a Contractor claim against  DFCM or the State 
of Utah), to the extent caused by any errors or 
omissions that do not meet this standard of care.   
 
 5.2 Building Inspections. 
 

5.2.1   All inspections shall be in 
conformance with the State adopted Building, 
Electrical, Mechanical, and Plumbing Codes and the 
DFCM’s specifications as contained in the 
construction documents. 

 
5.2.2 The inspector will report 

directly to the Building Official.  The inspector will 
perform inspection and other services as directed by 
the Building Official.   

 
5.2.3 All of the Consultant's 

inspectors must be licensed in the State of Utah in 
one or more of the following areas.  Inspector: I 
Combination, I UBC, I NEC, I IPC and I IMC.  All 
inspectors will submit qualifications to be approved 
by the Building Official.  Inspectors will not 
perform inspections in trade areas for which they are 
not properly licensed by the State of Utah. 

 
5.2.4 Consultant shall notify the 

Building Official at least two business days prior to 
any change in the primary person performing on site 
inspections.  The replacement inspector is subject to 
approval by the Building Official. 

 
5.2.5 Consultant shall regularly 

visit site and make note of any work which has been 
covered without being inspected.  Consultant shall 
immediately notify the Building Official of any 
work that has been covered without inspection. 
 
 5.3 Special Inspections and Materials 
Tests. 
 
  5.3.1 Consultant is responsible to 
oversee the special inspections and material tests for 
the project.  Duties include but are not limited to:  
site supervision, inspection coordination, test and 
inspection management, personnel management, 
reporting, conflict resolution and billing. 
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  5.3.2 Consultant shall submit 
qualification of special inspectors and material 
testing personnel to the Building Official for 
approval.  Personnel are not permitted on site until 
they have been approved. 
 
  5.3.3 Consultant shall meet with 
Subconsultants prior to beginning work to discuss 
the scope of the project.  Consultant shall coordinate 
the work of Subconsultants to ensure that all 
required special inspections and materials tests are 
completed in a timely and efficient manner. 

 
  5.3.4 Consultant shall ensure that 
special inspecting/testing personnel have access to 
relevant construction documents before beginning 
their work. 
 
  5.3.5 Consultant shall 
periodically visit site to oversee the work of the 
Subconsultants. Time spent on site managing the 
inspection services and overseeing Subconsultants is 
not billable, except for management visits included 
as part of the attached cost proposal.   
 

 5.3.6 The Consultant shall not 
receive a financial benefit from the fees that are 
charged by a Subconsultant other than the 
management fee allowed in Article 3.3.5, 
Compensation. 
 
 5.4 Time Frame For Services.  The 
Consultant shall complete the scope of work in a 
manner to achieve any milestones identified in the 
Solicitation for Consultant Services or the 
attachments to this Agreement.  The full scope of 
work shall be completed by 
______________________.  Consultant shall be 
responsible to DFCM for any damages related to 
delay in providing the services under this 
Agreement including delays caused to third parties 
where DFCM may be held liable where any of such 
delays are due to the act, error or omission of 
Consultant under this Agreement. 
 
 5.5 Use of “Sales Agents.”   The 
Consultant warrants that no sales agent has been 
employed or retained except as indicated in writing 
to DFCM. 
 
 
 

5.6 Laws, Codes and Regulations. 
Consultant and its Subconsultants shall use their 
best efforts consistent with the Standard of Care 
stated herein to comply with laws, codes, rules, 
regulations, ordinances and quality requirements 
applicable to the Project  
 
ARTICLE 6. BUILDING INSPECTION 
PROCEDURES 
 

6.1 Building, Mechanical, Electrical, 
and Plumbing Inspections. 
 

6.1.1  The Contractor’s 
superintendent will contact the Consultant to 
arrange for building inspections. The Consultant 
shall respond to all inspection requests no later that 
two (2) business days after receiving the request.  If 
the Consultant cannot respond within this time 
period, he shall find a qualified Subconsultant and 
notify the Building Official prior to the inspection.  
The Consultant shall not initiate an inspection 
without an advance request from the Contractor’s 
superintendent or the Building Official.  Consultant 
shall immediately notify the Building Official if 
Consultant believes that inspections are required 
which are not being requested by the Contractor. 

 
6.1.2 Consultant shall make note 

of all retests and associated expenses on the monthly 
invoice. 

 
6.1.3 The Consultant’s inspector, 

upon request, shall show proper identification to the  
Contractor.  Any site-specific security clearance 
requirements must be complied with by the 
Consultant and Subconsultants. 

 
6.1.4 Standards for all 

inspections. Inspections shall indicate whether there 
is compliance with: 
 

a. Current edition of 
the applicable building codes. 
 

b. Project drawings 
and specifications. 
 

c. Manufacturers 
recommendations and installation instructions. 
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d. Applicable DFCM 
construction standards. 
 
 6.2 Special Inspections and Materials 
Tests. 
 

6.2.1 The special inspections and 
material tests will be conducted according to the 
project’s construction documents and specifications 
and according to standard material testing and 
inspection practices.  Additional inspections/tests 
may be requested by the DFCM. 
 

6.2.2 Contractor’s superintendent 
will contact Consultant to schedule special 
inspections and material tests.  Consultant will then 
schedule the appropriate personnel to complete the 
inspections or tests. Consultant will inform 
personnel of type of inspection, time requested, and 
location of work.  The Consultant shall respond to 
all inspection requests no later that two (2) business 
days after receiving the request.  If the Consultant 
cannot respond within this time period, he shall find 
a qualified Subconsultant and notify the Building 
Official prior to the inspection. 
 

6.2.3 Consultant shall provide an 
on site sign-in log for inspection/testing personnel.  
The log shall include the time the inspector arrived 
and left, the type of inspection or test, and the 
inspector’s name.  The inspection/testing personnel 
shall complete the log entries before leaving the site. 

 
6.2.4 Consultant shall document 

all failed inspections and tests on monthly invoices 
and the expense associated with retesting. 
 
ARTICLE 7. SUBCONSULTANTS 

 
 7.1 Required Approval. 
 

7.1.1 Subconsultants listed in 
Exhibit A shall be used for this work and not 
replaced during the course of this Agreement except 
with the advance written approval of the Building 
Official after complying with the following criteria. 

 
a. The Consultant has 

established in writing that the change is in the best 
interest of the State of Utah. 
 

b. The Consultant has 
established an appropriate reason for the change 
which may include, but is not limited to, the 
following reasons:  the original Subconsultant has 
failed to perform, the original Subconsultant is not 
qualified or capable of performing, and/or the 
original Subconsultant has requested in writing to be 
released. 
 

c. The circumstances 
related to the request do not indicate any bad faith in 
the original inclusion of the Subconsultant. 

 
7.1.2 The Consultant shall not 

contract with a proposed person or entity to whom 
the DFCM has made a reasonable and timely 
objection.  The Consultant shall not be required to 
contract with anyone to whom the Consultant has 
made reasonable objection.  

 
7.1.3 The change in 

Subconsultants shall be evidenced by a modification 
to this Agreement.  This modification shall also 
address any impact the change may have on the fees 
contained in Exhibit A. 
 
 7.2 Subconsultant Relations. 
 

7.2.1 By appropriate enforceable 
agreement, the Consultant shall require each 
Subconsultant to be bound to the Consultant by the 
terms of this Agreement, and to assume toward the 
Consultant all the obligations and responsibilities 
which the Consultant, by this Agreement, assumes 
towards the DFCM. 
 

7.2.2 Each Subconsultant  
agreement shall preserve and protect the rights of 
the DFCM and Consultant under this Agreement 
with respect to the work to be performed by the 
Subconsultant so that subcontracting thereof will not 
prejudice such rights, and shall allow to the 
Subconsultant, unless specifically provided 
otherwise in the Subconsultant agreement, the 
benefit of all rights and remedies against the 
Consultant that the Consultant, by this Agreement, 
has against the DFCM. 
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 7.3 Payment to Subconsultants. The 
Consultant shall promptly pay each Subconsultant,  
upon receipt of payment from the DFCM, out of the 
amount paid to the Consultant on account of such 
Subconsultant’s portion of the work, the amount to 
which said Subconsultant is entitled.  The 
Consultant shall, by appropriate Agreement with 
each Subconsultant, require each Subconsultant to 
make payment to its Subconsultant in a similar 
manner. 
 
ARTICLE 8. COMMUNICATION AND  
DOCUMENTATION 
 
 8.1 Communications.  Consultant shall 
promptly communicate to the Building Official and 
DFCM’s Representative.  Consultant may 
communicate directly with the Contractor about any 
Stop Work Order, an urgent health or safety matter 
at the site, or if the direct communication with the 
Contractor will facilitate the performance of the 
work by the Contractor.  Any communication with 
the Contractor must be part of the inspector's report 
prepared at the site.  Consultant shall not be entitled 
to rely upon any representation, statement or 
conduct of any person or entity, except as provided 
in this Agreement. 
 
 8.2 Documentation In General.  
Consultant shall prepare written reports to document 
the results of all inspections and tests and any 
discussions thereof with the Contractor.  Consultant 
shall also take photographs and other means of 
documentation as may be appropriate.  Consultant 
shall be prepared to take photographs of any 
inspection where such photograph assists in the 
understanding of the condition of the site or facility 
being inspected.  
 
 8.3 Inspection Reports. Consultant 
shall make a written report of each inspection 
indicating whether there is compliance with the 
project drawings and specifications, project specific 
criteria, and applicable codes.  This report must be 
completed before leaving the project site.  A copy of 
the inspection report listing necessary corrections 
shall be left with the Contractor’s superintendent.  
Consultant shall make note of all retests and 
associated expenses on the monthly invoice.  
Consultant shall provide a copy of all reports to the 
Building Official, DFCM’s Representative , and the 
A/E (Architect/ Engineer) within two (2) business 

days of the inspection.  This delivery may be 
accomplished by courier, fax, electronic mail, or 
other means approved by the DFCM.   
 
 8.4 Monthly Reports.  Consultant shall 
provide a printed monthly report to the Building 
Official, DFCM’s Representative, and the A/E.  In 
addition to the inspection reports, the monthly 
report shall include a list of testing and inspection 
issues that are not resolved as of the end of the 
month.  It shall also include photographs as 
appropriate to document and explain the information 
contained in the report. 
 
 8.5 Special Inspection and Testing 
Reports.  Consultant shall provide a report of the 
results of special inspections and materials tests to 
the Building Official, DFCM’s Representative, and 
the A/E within two (2) business days.  Consultant 
shall notify Building Official of test or inspections 
that have failed and are not immediately correctable. 
 
 8.6 Immediate Notification of 
Unusual Problems.  In addition, Consultant shall 
promptly notify the Building Official by telephone 
of any unusual problems discovered during the 
inspection.  If the Building Official does not answer 
the telephone call, then a voice message shall be left 
for the Building Official. 
 
 8.7 Final Report.  Within 30 days of 
substantial completion of the project, Consultant 
shall provide to the Building Official an electronic 
copy of all inspection and testing documentation 
related to the project. 
 
 8.8 Copies to Agencies.  Upon 
Request, Consultant shall provide a copy of the 
above reports to the Using Agency. 
 

8.9 Modification to Report 
Requirements.  Notwithstanding the provisions of 
Article 2, the requirements of this Article 8 may be 
modified through alternative provisions contained in 
the attachments to this Agreement. 
 
ARTICLE 9. APPEAL OF CONSULTANT’S 
DECISIONS.  Consultant shall cooperate with and 
participate in any appeal made pursuant to the 
DFCM’s appeal process of Consultant’s decisions.  
Consultant shall provide reports, documentation, 
and testimony as required.  Consultant shall be 
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compensated for its reasonable costs to respond to 
an appeal only if the Consultant’s decision is upheld 
in the appeal. 
 
ARTICLE 10. HAZARDOUS OR  
EMERGENCY SITUATIONS; STOP WORK 
ORDERS.   If the Consultant encounters a 
hazardous or emergency situation, the Consultant is 
authorized to issue any warranted Stop Work Order 
or any other customary means of resolving the 
hazardous or emergency situation.  The Consultant 
shall immediately inform the Building Official and 
the DFCM Representative of any action taken and 
provide a detailed analysis in the report prepared at 
the site.  On the same day that the Stop Work Order 
is issued, Consultant shall provide a copy of this 
report to the Building Official and the DFCM 
Representative.  This delivery may be accomplished 
through electronic means. 
 
ARTICLE 11. INSURANCE.  To protect against 
liability, loss and/or expense in connection with the 
performance of services described under this 
agreement, the Consultant shall obtain and maintain 
in force during the entire period of this agreement 
without interruption, at its own expense, insurance 
as listed below from insurance companies 
authorized to do business in the State of Utah.  
Consultant shall require that the insurance 
requirements contained in this Article be met by 
each testing and inspection firm with which it 
subcontracts to accomplish its responsibilities under 
this Agreement. The following are minimum 
coverages that may be supplemented by additional 
requirements contained in the Solicitation for 
Consultant Services or any other document used to 
procure Consultant’s services. 
 
 11.1 Professional Liability Insurance.  
The Consultant shall maintain, at its expense, 
Professional Liability Insurance, on a “claims 
made” basis, with an aggregate policy limit of not 
less than $2,000,000 and not less than $1,000,000 
per occurrence.  Any change in this insurance 
requirement shall be noted in an attachment to this  
Agreement.  Unless project specific insurance is 
required by the DFCM through a provision in the 
Solicitation for Consultant Services or an 
attachment to this Agreement, this coverage may be 
written under a practice policy with limits 
applicable to all projects undertaken by the 
Consultant but the coverage must be maintained in 

force for the discovery of claims for a period of 
three (3) years after the date final payment is made 
to the consultant under this Agreement.  The policy 
must contain a “retroactive” or “prior-acts” date 
which precedes the earlier of, the date of this 
Agreement or the commencement of the 
Consultant’s services.  The policy must also include 
contractual liability coverage applicable to the 
indemnity provision of this Agreement for those 
portions of the indemnity provisions that are insured 
under the Consultant’s policy. 

 
 11.2 Worker’s Compensation  
Insurance and Employers’ Liability Insurance.  
Worker’s Compensation Insurance shall cover full 
liability under the Worker’s Compensation laws of 
the jurisdiction in which the work is performed at 
the statutory limits required by said jurisdiction.  
Employer’s Liability Insurance shall provide the 
following limits of liability:  $100,000 for each 
accident; $500,000 for Disease-Policy Limit; and 
$100,000 for Disease-Each Employee. 
 
 11.3 Commercial General Liability 
Insurance.  Commercial General Liability 
Insurance shall be on an “occurrence basis” and 
shall include insurance for premises and operations, 
independent contractors, projects/completed 
operations, and contractual liability coverage with 
limits not less than listed below.  The State of Utah 
shall be named as an insured party, as primary 
coverage and not contributing, and the policy shall 
be endorsed to include a waiver of subrogation in 
favor of the State of Utah. 
 
 $1,000,000 General Aggregate 
 $1,000,000 Products-Completed Operations Aggregate 
    $500,000 Personal and Advertising Injury 
    $500,000 Each Occurrence 
 
 11.4 Other Insurance Coverages.  
Consultant shall maintain the following insurance at 
levels Consultant determines:  Comprehensive 
Automobile Liability Insurance, Valuable Papers 
and Records Coverage and Electronic Data 
Processing (Data and Media) Coverage, and Aircraft 
Use.  Any minimum requirements for these 
insurance coverages will be identified in the 
Solicitation for Consultant Services or any other 
document used to procure Consultant’s services.  
Any type of insurance or any increase of limits of 
liability not described in this agreement which the 
Consultant requires for its own protection or on 
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account of any statute, rule, or regulation shall be its 
own responsibility and at its own expense. 

 
 

 11.5   Not Relieve Responsibility.  The 
carrying of insurance required by this agreement 
shall not be interpreted as relieving the Consultant 
of any other responsibility or liability under this 
agreement or any applicable law, statute, rule, 
regulation or order. 
 
ARTICLE 12. TERMINATION 
 
 12.1 Termination by Consultant.  This 
Agreement may be terminated by Consultant upon 
seven (7) calendar days written notice should the 
DFCM fail substantially to perform, through no 
fault of the Consultant and the DFCM has failed to 
cure the failure to perform within fourteen 
calendar(14) days of the DFCM’s receipt of written 
notice of its failure to perform.  Upon termination of 
this Agreement, the Consultant shall deliver all 
work performed to the DFCM.  In the event of 
termination, the Consultant shall be compensated 
for services properly performed under this 
Agreement up to date of the notice of termination.  
The Consultant agrees that in the event of such 
termination of default and such default is not 
successfully challenged by DFCM, its total remedy 
and monetary recovery from the DFCM is limited to 
full payment for all work performed, reimbursables, 
under this Agreement up to the date of termination 
as well as any reasonable monies owed as a result of 
the Consultant having to terminate contracts 
necessarily entered into by the Consultant pursuant 
to this Agreement.  Consultant further 
acknowledges that in the event of such termination, 
all work product, which includes but is not limited 
to all manuals, forms, contracts, schedules, reports, 
comments and any and all documents produced by 
Consultant under this Agreement up to the date of 
termination are the property of the DFCM. 
 

12.2 Termination by DFCM.  
The performance of service under this Agreement 
may be terminated by the DFCM in whole or in part 
at any time, whenever the DFCM shall determine 
that such termination is in the best interest of the 
DFCM.  This includes any termination by DFCM 
for convenience or for cause.  Any such termination 
shall be effected by delivery to Consultant of a 
written notice of termination specifying the extent to 

which performance of work under the Agreement is 
terminated and the date upon which such 
termination becomes effective.  The Consultant 
agrees that in the event of such termination, its total 
remedy and monetary recovery from the DFCM is 
limited to full payment for all work performed, plus 
reimbursables, under this Agreement up to the date 
of termination.  Consultant further acknowledges 
that in the event of such termination, all work 
product, which includes but is not limited to all 
manuals, forms, contracts, schedules, reports, 
comments and any and all documents produced by 
Consultant under this Agreement up to the date of 
termination are the property of the DFCM. 
 
ARTICLE 13. PRELIMINARY RESOLUTION 
EFFORTS, CLAIMS AND DISPUTES;  

 
13.1   GENERAL CONDITIONS 

REQUIREMENTS APPLY.  The provisions of 
Articles 7.7. through and including 7.14 of the 
General Conditions shall apply to Preliminary 
Resolution Efforts, Claims and Disputes under this 
Agreement.  References in said Articles 7.7 through 
and including 7.14 to the term “Contractor” and 
“Subcontractor” shall refer to the Consultant and 
Subconsultants or Subcontractors at any tier under 
this Agreement, respectively. 

 
13,2. TIME FOR FILING.  

Notwithstanding paragraph 13.1 above, the PRE 
must be filed in writing with the DFCM 
Representative within twenty-one (21) days of any 
of the following: 

 
 13.2.1. Issuance of a denial by 
DFCM of a Consultant request for additional 
monies or other relief under this Agreement; 
 
  13.2.2. In the case of a 
Subconsultant, after the expiration of the time 
period for the Consultant/Subconsultant PRE 
process under Paragraph 7.7.5 of the General 
Conditions; or 
 
  13.3.3. When the Consultant 
knows or should have known about any other issue 
where the Consultant seeks additional monies, time 
or other relief from the State of Utah or DFCM. 
 

13.3   NOT LIMIT DFCM RIGHTS.  
As stated in Rule R23-26-1(6), this does not limit 



DFCM Form  3c-3  092506 19

the right of DFCM to have any of its issues, disputes 
or claims considered.  DFCM reserves all rights to 
pursue its issues, disputes or claims in law or equity 
including, but not limited to, any or all of the 
following:  damages, delay damages and impacts, 
losses, liability, patent or latent defects, or failure to 
perform under this Agreement.  If the Director 
appoints an expert or a panel to consider any such 
issue(s), dispute(s) or claims(s) of DFCM, the 
Consultant shall cooperate with such expert or panel 
process. 

 
ARTICLE 14. MISCELLANEOUS 
PROVISION.   
 
 14.1 Safety.  The Consultant shall ensure 
that all employees and Subconsultants are aware of 
safety requirements before arriving on site.  Safety 
requirements include, but are not limited to, wearing 
approved hard hat, safety glasses, and footwear. 
 
 14.2 Ownership of Work Product.    
All work product, which includes, but is not limited 
to all manuals, forms, contracts, schedules, reports, 
documentation, photographs, data, electronic data, 
comments and any and all documents supplied to or 
produced by Consultant under this Agreement are 
the property of the DFCM.  Said work product and 
the information contained therein are the exclusive 
property of the DFCM and are not to be used by 
Consultant on any other projects with any other 
parties except by the advance written agreement of 
the DFCM.  Consultant agrees to maintain the level 
of confidentiality, to the extent permitted by law, 
needed to protect the State's interest in the design, 
construction, and management of the project. 
 
 14.3 Legal Relationship.    This 
Agreement is for the performance of services and 
not the sale of goods, and is to be construed 
according to the laws of the State of Utah.  
Consultant's relationship to the State is that of an 
independent contractor.  No partner or employee of 
Consultant shall, by reason of this Agreement, 
become an employee of the State of Utah.  The 
Consultant shall have no authorization, expressed or 
implied, to bind the DFCM or the State of Utah to 
any agreement, settlement, liability, or 
understanding whatsoever, nor to perform any acts 
as agent for the DFCM or the State of Utah except 
as specifically set forth in this Agreement.  The 
DFCM shall identify the desired performance 

outcome and the Consultant shall determine the 
manner and method of achieving that outcome 
consistent with professional and customary 
practices.  Nothing in this section is intended to 
limit or reduce any governmental immunities to the 
extent any may be available to Consultant by reason 
of its performance of inspections on behalf of the 
State of Utah. 
 
 14.4 Assignment.  This Agreement shall 
be binding upon and inure to the benefit of the 
parties and their successors and assigns; provided, 
however, that neither party shall assign its 
obligations hereunder without the prior written 
consent of the other. 
 
 14.5 Hold Harmless Requirement.   To 
the fullest extent permitted by law, the Consultant 
hereby agrees to indemnify and save harmless the 
State of Utah, the Division of Facilities 
Construction and Management, their officers, agents 
and employees any anyone for whom DFCM may 
be held liable from and against any and all claims, 
damages or liabilities arising from negligent or 
wrongful acts, errors or omissions of the Consultant 
and its Subconsultants or subcontractors at any tier 
and anyone for whom Consultant may be liable. 
 

14.6 Ownership of Documents.  All 
work product, which includes but is not limited to 
all manuals, forms, contracts, schedules, reports, 
comments and any and all documents supplied to or 
produced by Consultant under this Agreement are 
the property of the DFCM, whether the work for 
which they are made is executed or not.   
 

14.7 DFCM Reviews, Limitations.  No 
review by the DFCM or any entity/user , approval or 
acceptance, or payment for any of the services 
required under this Agreement shall be construed to 
operate as a waiver by the DFCM of any right under 
this Agreement or of any cause of action arising out 
of the performance or nonperformance of this 
Agreement, and the Consultant shall be and remain 
liable to the DFCM in accordance with applicable 
law for all damages to the DFCM caused by the 
Consultant’s acts, errors and/or omissions. 
 

14.8 Discrimination And Sexual 
Harassment Prohibited.  Pursuant to the laws of 
the State of Utah, the Consultant, or any person 
acting on behalf thereof, will not discriminate 



DFCM Form  3c-3  092506 20

against any employee or applicant for employment 
because of race, creed, color, sex, religion, ancestry 
or national origin.  To the extent applicable, said 
persons will comply with all provisions of 
Executive Order No. 11246 dated September 24, 
1965 and rules, regulations, orders, instructions, 
designations and other directives promulgated 
pursuant thereto.  The Consultant, or anyone for 
whose act the Consultant may be liable, shall not act 
in any manner as would violate the laws, regulations 
and policies of the United States or the State of Utah 
prohibiting sexual harassment. 
 

14.9   Performance Evaluation.   DFCM 
may conduct a performance evaluation of the 
Consultant’s services, including specific personnel 
of Consultant or any Subconsultant at any time.  
Results of any evaluation will be made available to 
the Consultant.   
 
 14.10    Statute of Limitation and Statute 
Of Repose.  An action by or against the Consultant, 
the Consultant's Subconsultant, agent, independent  
Subconsultant, or anyone for whom the Consultant 
may be liable, shall comply with and be bound by 
the applicable and lawful statute of limitation and 
statute of repose provisions.  Notwithstanding this, 
any action by or against the Consultant, the 
Consultant's Subconsultant, agent, independent 
Subconsultant, or anyone for whom the Consultant 
may be liable, that is based in contract or warranty 
shall be commenced within six (6) years of the date 
of substantial completion of the improvement or 
abandonment of construction except that such 
period of limitation shall be modified as follows: 
 

14.11.1 Fraudulent Concealment.  
In the event that the Consultant, the Consultant’s 
Subconsultant, agent, independent Subconsultant, or 
anyone for whom the Consultant may be liable has 
fraudulently concealed the act, error, omission or 
breach of duty, or the injury, damage or other loss 
caused by the act, error, omission or breach of duty, 
the six year period shall not begin to run until such 
time as the DFCM discovers or, through the 
exercise of reasonable diligence, should have 
discovered its claim. 

 
14.11.2 Willful and Intentional.    

In the event that the Consultant, the Consultant’s 
Subconsultant, agent, independent Subconsultant, or 
anyone for whom the Consultant may be liable  

commits a willful or intentional act, error, omission, 
or breach of duty, the six year period shall not begin 
to run until such time as the DFCM discovers or, 
through the exercise of reasonable diligence, should 
have discovered its claim. 

 
14.11.3   Unintentional and  

Nonfraudulent Latent Acts, Errors, Omissions or 
Breaches of Duty.  In the event of an unintentional 
and nonfraudulent latent act, error, omission or 
breach of duty, the DFCM shall have the time 
period allowed by Utah law and the Utah Code, 
unless a longer period is provided for in an 
attachment to this Agreement.  

 
14.11.4  “Different Period of   

Limitation” from Utah Code.  These provisions 
are understood and agreed to by the Consultant as 
establishing a "different period of limitations" as 
that terms is used in UCA 78-12-21.5(3)(a) or any 
other similar statute of the Utah Code.  These 
provisions are not intended to shorten any time 
period allowed by Utah law and code for non-
contract actions, including but not limited to, those 
based in tort. 
 

14.12   Waivers.  No waiver by the DFCM 
or Consultant of any default shall constitute a 
waiver of the same default at a later time or of a 
different default. 
 

14.13   Applicable Law And Venue.  This 
Agreement shall be construed in accordance with 
the laws of the State of Utah.  Venue for any legal 
proceeding regarding this Agreement shall in the 
Salt Lake County, State of Utah. 
 

14.14  Authority To Execute.  The 
Consultant and DFCM each represent that the 
execution of this Agreement and the performance 
thereunder is within their respective duly authorized 
powers. 
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IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed the day and year first 
above written.   
 
 
 
  CONSULTANT:  _______________________ 
 
    
  Signature Date 
    
 
  Title: ___________________________________ 
 
State of           _____________________) ________________________________________ 
 :ss. Please type/print name clearly 
County of        _____________________) 
 
On this _______ day of ______________, 20__, personally appeared before me, ______________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and who by 
me duly sworn (or affirmed), did say that he (she) is the ______________________ (title or office) of the firm 
and that said document was signed by him (her) in behalf of said firm. 
 
    
  Notary Public 
(SEAL) 
  My Commission Expires ______________ 
 
 
 
APPROVED AS TO FORM:  DIVISION OF FACILITIES CONSTRUCTION 
ATTORNEY GENERAL  &  MANAGEMENT 
May 22, 2006  
By:   Alan S. Bachman    
         Asst Attorney General  Vic Middleton, Manager                               Date 
  Capital Improvements 
 
 
 
 
 
Approved for expenditure:   Approved as to availability of funds: 
 
 
_________________________________________   
Division of Finance                      Date David D. Williams, Jr. Date 
  DFCM Administrative Services Director  
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